SUPPLEMENTAL AGREEMENT NO. 1
to the
AGREEMENT FOR ENGINEERING SERVICES DATED 13 SEPTEMRBER 2005-
between
WICHITA ATRPORT AUTHORITY
Party of the First Part, hereinafter called the
"OWNER"
and
PROFESSIONAL ENGINEERING CON SULTANTS, P.A.
Party of the Second Part, hereinafter called the
"ENGINEER"

WITNESSETH:

WHEREAS, there now exists a Contract between the two parties covering Enginéering_
Services to be provided by the ENGINEER in conjunction. with the Southwest Area Site

Development Improvements at Colone] J atres Jabara Afrport, and

WHEREAS, the OWNER now desires to proceed with Construction Phase Services of
the existing Agrecment in conjunction with constructing the site utilities, paving and landseaping
for the Southwest Area Site Development Improvements at Colonel James Jabara Adrport, the
combination thereof hereinafter called the "PROJECT", and

WHEREAS, ARTICLE IV of the existing Agreement, and Paragraph B provide that the
Scope of Services and Payment to the ENGINEER for furmishing Contract Administration
Services and Resident Inspection Services for the PROJECT shall be established by

Supplemental A greement; and

- WHEREAS, 1t is the desire of both parties that the ENGINEER provide Contract
Admumistration Services and Resident Inspection Services for the PROTECT;

NOW, THEREFORE, the parties hereto do mutually agree as follows:
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L SCCPE OF SERVICES

Al

Construction Related Services. As per the Contract Exhibit A, “Scope of

Services”, Phase I1I, paragraphs 12, 13 and 14.

Additional Design Services. The following revisions and additional work was
performed by PEC at the request of the WAA, primarily as a result of changes in

the tenant development concept.

L. Revise plan and profile sheets, contour grading, cross-sections, and
mtersection detail to move the location of the Access Road from 332 feet

to 392 feet south of the Taxiway L centerline.

2. ' Revise plan and profile sheets, contour grading, cross-sections, and
mtersection detail to move the location of the Access Road from 392 feet

to 368 feet south of Taxiway L. centerline.

3. Subsequent to submiﬁ:mg the original design fees, PEC was asked to break
the project into two separate sets of bid documents. As aresult, additional
effort will be required by PEC to complete the Bid Phase services for two
projects mstead of a single project as was included in the origimal

agreement.

1 TIME OF SERVICES

Al

ENGINEER shall commence work on the PROJECT following receipt of
Authorization to Proceed from the OWNER.

Completion of services 1s dependent upon the Contractor’s progress and the time
frame set forth in the construction contract documents. The Tes(s) inchuded in this
agreement are based on substanhal completion of the construction by 1 January

2007 with an additronal 3 weeks for landscaping mn the Spnng of 2007. Delivery
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of all PROJECT close out items to the OWNER within 45 calendar days
following Final Acceptance, exclusive of any delays beyond the contrel of the

ENGINEER.

.  THE OWNER AGREES

A

To provide a construction: office for the ENGINEER s field personnel assigned to
the PROJECT. Provision of & fisld office shall include all esséntial utilities and

the monthly costs associated therewith.

To pay the ENGINEER in aceo-rdance with the provisions of Article TV of this

Supplemental Agreement.

That the ENGINEER shall not have control over, or charge of, and shall not be
responsible for construction means, methods, techniques, sequences or
procedures, or for safety precautions and programs in connection with the Work,
since these are solely the Contractor’s responsibility under the Contract for
Construction; that the ENGINEER shall not be responsible for the Contractor’s
schedules or failure to carry out the Work in accordance with the Contract
Documents; and that the ENGINEER shall not have control over or charge of acts
or omissions of the Contractor, Subcontractors, or their agents or employees, or of

any other persons performing portions of the Work.

V. PAYMENT PROVISIONS

A

CONTRACT ADMINISTRATION & RESIDENT INSPECTION SERVICES

1. Utility Phase

Payment to the ENGINEER for services provided as outlined in Paragraph LA,
shail be generally in accordance with Exhibit A, attached, and shall be on the basis

of cost plus a fixed fee for profit of $3,428.00, which shall be limited to 15% ofthe
Engineer’s Direct Labor and Overhead Costs, the total including reimbursables

shell not exceed $28,280.00.
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2. Pavimg Phase

Payment to the BNGINEER for services provided as outlined in Paragraph LA.
shall be generally i accordance with Exhibit A, attached, and shall be on the basis
of cost plus a fixed fee for profit of $2,500.00, which shall be limited to 15% of the
Engineer’s Direct Labor and Overhead Costs, the total including retmbursables

shall not exceed $21,620.00.

3. Overhead

For the purposes of this agresment, the Engineer’s overhead factor shall be fixed at

118.33.

ADDITIONAL DESIGN SERVICES

Payment.to the ENGINEER for Additional Design services provided as outlined in
Paragraph 1B. shgll be generally in accordance with Exhibit A, attached, and shall
be a lump sum amoeunt of $6,120.00.

ADJUSTMENT IN FEE

In the event the Contractor fails to complete the PROJECT within the specified
contract time, the ENGINEER shall be deemed to be performing “Extra Work” and
the ENGINEER shall be eligible for additional compensation. Compensation for
extra work as herein defined, shall be negotiated by the OWNER.

Inno case shall additional work be performed or compensation be paid without the
written authorization of the OWNER. Any authorization shall first be supported by
documentation from the ENGINEER outlining the reasons therefore and the probable

maximum fee to be expected.




IN WITNESS THERECF, the OWNER. and ENGINEER have executed this Supplemental Agreement as
of this day of , 2006,

ATTEST: WICHITA AIRPORT AUTHORITY

WICHITA, KANSAS
By direction of the Wichita Airpert Authority

By: . By
Kare:r_:t Sublett, City Clerk ' Carlos Mayans, Mayor

ATTEST: PROFESSIONAL ENGINEERING
CONSULTANTS, P.A.

Byjéuj(&MLv/u{ By: %/MMWO

Brent E. Remsber regg K. Freenwood
Vice President Vice President

APPROVED AS TO FORM FOR CITY OF WICHITA:

@”) é WJ'{ Date: f,/f7j/0 /

Gary Rebéastorf, Director of Law /
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STAFF HOURS, FEES & EXPENSES

COLONEL JAMES JABARA AIRPORT

Exhibit A

Construction Phase Services for Southwest Area Site Development Improvements

PHASE

MAN-HOURS

Utllity Phase - assume 100 calendar days (50 days on site)

Admmistration
Inspection
Testing

66
400

% DIRECT
Sl EXPENSES
$ 4,280.00 $ 200.00
$22,000.00 $1,200.00
$ 600.00

CPFF NOT TO EXCEED TOTAL

LOTAL

$ 4,480.00
$23,200.00
$. 600.00
$28,280.00

Paving Phase - assume 45 calendar days (30 days on site) in 2006 and an additional 21
calendar days in the Spring of 2007 for landscaping

Admirustration
Inspection
Testing

78
225

$ 5.420.00 S 200.00
$13,750.00 $ 750.00
$1,500.00

CPEY NOT TO EXCEED TOTAL

* CPFYF based on an Overhead Factor of 119.33 and a Profit of 15%,

Additional Design Services

]PHASE MAN-HOURS
51 24
R2 35
B3 34

L.S, EXPENSES
$1,740.00 0.00
$2,260.00 ¢.0c
$2,120.00 0.00

LUMP SUM TOTAL

$ 5,620.00
$14,500.00
$ 1.500.00
$21,620.060

TOTAL

$1,740.00
$2.250.00
§2,120.00
$6,120.00



